

THE UNITED REPUBLIC OF TANZANIA

MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION



REGIONAL MANAGER'S OFFICE - KILIMANJARO

GENERAL PROCUREMENT NOTICE (GPN) FOR THE FINANCIAL YEAR 2017/18

1. The Tanzania National Roads Agency (TANROADS-Kilimanjaro) has set aside funds from the Government of the United Republic of Tanzania towards the cost of the maintenance of the trunk and regional road network in mainland of Tanzania and intends to apply part of the proceeds on payment for the goods, works, non-consultancy and consultancy services to be procured in the Financial Year 2017/18.

2. The Tanzania National Roads Agency in Kilimanjaro Region on behalf of the Chief Executive TANROADS HQ is now issuing the General Procurement Notice in accordance with the requirement of Public Procurement Act, 2011 as amended and Regulations 2013 for the purpose of informing contractors, suppliers, service providers and consultants and the public on tender opportunities during the financial year 2017/18

3. Contractors, suppliers, consultants and Service Providers may obtain further information from the office of the Secretary of the Delegated TANROADS Kilimanjaro Regional Tender Board

4. Specific Procurement Notice other than Minor Value Procurement will be issued by the Government Procurement Services Agency (GPSA) in accordance with Section 44(1) of the Public Procurement Act 2011 as amended.

5. Minor Value Procurement will be processed by the TANROADS in accordance with Section 44(2) of the Public Procurement Act, 2011

DESCRIPTION	Tender No.	Lot Number	Procurement Method	Gen. Proc Notice Advert	PRE-QUALIFICATION			INVITATION AND AWARD OF TENDER		
					Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tender Closing-Opening	Award Notification Date
1	2	3	5	6	7	8	9	10	11	12
FIRST CYCLE PROCUREMENT										
PROCUREMENT OF MAINTENANCE WORKS										
PM on Kwa Sadala - Kware - Lemira	1	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Kwa Sadala-Kware - Lemira		2								
PM on Himo Jct-KIA Jct	2	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
PM on Same-Himo Jct (Same-Njoro)	3	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
PM on Same-Himo Jct (Njoro-Mwanga)	4	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Mkomazi West-Same-Himo Jct	5	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Himo Jct-KIA Jct	6	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on KIA Jct - KIA		2								
RRM on Himo - Marangu Mtoni - Tarakea Kenya/Tz Boder	7	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Himo Jct-Holili Customs		2								
RRM on KMT-Machame	8	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Kibosho -Mto Sere (Paved)		2								
RRM on Kibosho rd Jct -Mto Sere (Unpaved)		3								
RRM on Moshi (Fonga gate) - Kikuletwa		4								
RRM on KCMC-Mweka		5								
PM on Mwembe-Myamba-Ndungu (Mwembe-Vujee)	9	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
PM on Mwembe-Myamba-Ndungu (Vujee-Ndungu)	10	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
PM on Sanya Juu Ngaranairobi-Kamwanga (Sanya Juu - Kamwanga)	11	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Sanya Juu Ngaranairobi-Kamwanga (Sanya Juu - Kamwanga)		2								
RRM Tingatinga-Nyumba Moja		3								
RRM on Kilacha-Mwika	12	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Marangu Mtoni -KINAPA (Paved)		2								
RRM on Kawawa -Nduoni (Paved)		3								
RRM on Mwanga - Kikweni - Vuchama (Unpaved)	13	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Mwanga - Kikweni - Vuchama (Paved)		2								
PM on Mwanga - Kikweni - Vuchama (Unpaved)		3								
RRM on Kikweni - Usangi/Lomwe (Paved)		4								
RRM on Kikweni - Usangi/Lomwe (Unpaved)		5								
PM on Same -Kisiwani -Mkomazi (Unpaved)	14	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Same -Kisiwani -Mkomazi (Unpaved)	15	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Same -Kisiwani -Mkomazi (paved)		2								
RRM on Kifaru -Butu-Kichwa Cha Ng'ombe	16	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Kisangara - Nyumba ya Mungu		2								
RRM on Bomangombe-Sanya juu - Kamwanga (Paved)	17	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
PM on Tarakea Jct-Tarakea Nayemi	18	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
Bridge Major Repairs on Moshi-Fonga Gate-Kikuletwa	19	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
Bridge Major Repairs on Mwembe-Myamba-Ndungu	20	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
Bridge Major Repairs on Himo-Marangu Mtoni-Tarakea	21	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
Bridge Major Repairs on Mkomazi West -Same - Himo Jct - KIA Jct	22	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Mkomazi West (Tanga/KIL Border) - Makanya (Labour Based)	23	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Makanya-Same (Labour Based)	24	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Same-Kichwa cha Ng'ombe (Labour Based)	25	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Kichwa cha Ng'ombe-Kifaru (Labour Based)	26	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Kifaru-Himo Jct (Labour Based)	27	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Himo Jct -Moshi (Labour Based)	28	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Moshi-KIA Jct (Labour Based)	29	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Bomang'ombe - Sanya Juu (Labour Based)	30	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Kamwanga -Rongai-Tarakea Police (Labour Based)	31	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17

DESCRIPTION	Tender No.	Lot Number	Procurement Method	Gen. Proc Notice Advert	PRE-QUALIFICATION			INVITATION AND AWARD OF TENDER		
					Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tender Closing-Opening	Award Notification Date
1	2	3	5	6	7	8	9	10	11	12
RRM on Himo - Marangu (Labour Based)	32	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Marangu Mtoni-Mkuu-Rombo (Labour Based)	33	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Mkuu-Tarakea (Kenya/TZ Brd) (Labour Based)	34	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Marangu Mtoni-KINAPA (Paved) (Labour Based)	35	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Kawawa - Nduoni Unpaved (Labour Based)		2								
RRM on Kawawa - Nduoni Paved (Labour Based)		3								
RRM on Kilacha - Mwiki (Labour Based)		4								
RRM on Kibosho-Mto Sere (Paved) (Labour Based)		1								
RRM on KMT-Machame (Labour Based)	2	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17	
RRM on Kibosho-Mto Sere (Unpaved) (Labour Based)	3									
RRM on Moshi Fongga Gate (Labour Based)	4									
RRM on KCMC - Mwaka (Labour Based)	5									
RRM on Kibosho-Mto Sere (Unpaved) (Labour Based)	1									
SECOND CYCLE PROCUREMENT										
Bridge Major Repairs on Same Kwa Mgonja -Bangalala -Makanva	37	1	NCB	25-Apr-17	N/A	N/A	N/A	26-Jun-17	17-Jul-17	7-Sep-17
Bridge Major Repairs on Tarakea Jct-Tarakea Nayemi	38	1	NCB	25-Apr-17	N/A	N/A	N/A	26-Jun-17	17-Jul-17	7-Sep-17
PM on Same Kwa Mgonja -Bangalala -Makanya	39	1	NCB	25-Apr-17	N/A	N/A	N/A	26-Jun-17	17-Jul-17	7-Sep-17
PM on Bangalala -Ndolwa		2								
PM on Kifaru -Butu-Kichwa Cha Ng'ombe	40	1	NCB	25-Apr-17	N/A	N/A	N/A	26-Jun-17	17-Jul-17	7-Sep-17
PM on Kisangara - Nyumba ya Mungu		2								
RRM on Same Kwa Mgonja -Bangalala -Makanya	41	1	NCB	25-Apr-17	N/A	N/A	N/A	26-Jun-17	17-Jul-17	7-Sep-17
RRM on Bangalala -Ndolwa		2								
PM Kifaru-Handeni-Lang'ata	42	1	NCB	25-Apr-17	N/A	N/A	N/A	26-Jun-17	17-Jul-17	7-Sep-17
PM Lang'ata-Mwanga	43	1	NCB	25-Apr-17	N/A	N/A	N/A	26-Jun-17	17-Jul-17	7-Sep-17
PM on Lembeni-Kilomeni	44	1	NCB	25-Apr-17	N/A	N/A	N/A	26-Jun-17	17-Jul-17	7-Sep-17
PM on Kilomeni-Ndorwe	45	1	NCB	25-Apr-17	N/A	N/A	N/A	26-Jun-17	17-Jul-17	7-Sep-17
PM on Bomang'ombe - Sanyajuu-Kamwanga-Tarakea (Paved)	46	1	NCB	25-Apr-17	N/A	N/A	N/A	26-Jun-17	17-Jul-17	7-Sep-17
PM on KMT-Machame	47	1	NCB	25-Apr-17	N/A	N/A	N/A	26-Jun-17	17-Jul-17	7-Sep-17
RRM on Tarakea Jct-Tarakea Nayemi (Unpaved)	48	1	NCB	25-Apr-17	N/A	N/A	N/A	26-Jun-17	17-Jul-17	7-Sep-17
RRM on Kawawa -Nduoni (Unpaved)		2								
RRM on Mshiri-Kokirie (Unpaved)		3								
RRM on Mamsera-Mahida (Unpaved)		4								
RRM on Mwembe -Ndungu	49	1	NCB	25-Apr-17	N/A	N/A	N/A	26-Jun-17	17-Jul-17	7-Sep-17
RRM on Gunge Bridge -Hedaru	50	1	NCB	25-Apr-17	N/A	N/A	N/A	26-Jun-17	17-Jul-17	7-Sep-17
Bridge Preventive Maintenance on Regional Roads	51	1	NCB	25-Apr-17	N/A	N/A	N/A	26-Jun-17	17-Jul-17	7-Sep-17
Bridge Preventive Maintenance on Trunk Roads	52	1	NCB	25-Apr-17	N/A	N/A	N/A	26-Jun-17	17-Jul-17	7-Sep-17
PROCUREMENT OF NON CONSULTANCY										
Provision of Security Services	53	1	GPSA	25-Apr-17	N/A	N/A	N/A		As per requirement	
Servicing and Maintenance of Fire Fighting Equipment	54	1	GPSA	25-Apr-17	N/A	N/A	N/A		As per requirement	
Provision of Fumigation Services	55	1	GPSA	25-Apr-17	N/A	N/A	N/A		As per requirement	
Procurement of spare parts for Himo I & II Weighbridges stations in Kilimanjaro Region	56	1	CQ	25-Apr-17	N/A	N/A	N/A		As per requirement	
PROCUREMENT OF GOODS										
Supply of Office Stationeries & Other consumables	57		GPSA	25-Apr-17	N/A	N/A	N/A		As per requirement	
Vehicles (Repairs & Spare Parts)	58		GPSA	25-Apr-17	N/A	N/A	N/A		As per requirement	
Fuels & Lubricants	59		GPSA	25-Apr-17	N/A	N/A	N/A		As per requirement	
Repairs & Maintenance-Building	60		CQ	25-Apr-17	N/A	N/A	N/A		As per requirement	
Repairs & Maintenance (Furniture and Fittings)	61		GPSA	25-Apr-17	N/A	N/A	N/A		As per requirement	
Repairs & Maintenance plant and machinery	62		CQ	25-Apr-17	N/A	N/A	N/A		As per requirement	
IT Equipment (supplies and services)	63		GPSA	25-Apr-17	N/A	N/A	N/A			
Procurement of material laboratory equipment and consumable materials	64		CQ	25-Apr-17					As per requirement	
Supply of Office Refreshment	65		GPSA	25-Apr-17	N/A	N/A	N/A		As per requirement	
IT Equipment (Service and repairs)	66		GPSA	25-Apr-17	N/A	N/A	N/A		As per requirement	

Note: CQ- Competitive Quotation; NCB – National Competitive Bidding; FWC – Frame Work Contract; PM-Periodic Maintenance; SI-Spot Improvement Works; R/R-Routine/Recurrent; R-LB – Routine Labour Based;

The Regional Manager.
TANROADS – Regional Manager's Office - Kilimanjaro,
Ujenzi Building, Old Moshi Road,
P.O. Box 3051,
MOSHI

Telephone No: 027 – 2750108 / 2755195/6, Fax: + 027 2750108
E-Mail: : rm-kilimanjaro@tanroads.co.tz

REGIONAL MANAGER - TANROADS KILIMANJARO